STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 11/ 16/ 05 I N ALAVEDA COUNTY | N SAN LEANDRO AT 11/ 17/ 05
CONTRACT NUVBER 04- 151774 VARI OUS LOCATI ONS CONTRACT CODE ' C
LOCATI ON 04- ALA-112-R0. 0/ 1. 7 28 CONTRACT | TEMS
04- CC- 4- 24. 2/ 24. 2
I NSTALL CLOSED Cl RCUI T TELEVI SI ON FEDERAL AlD ACST- 000G (273)E
P-000C- (273) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB4N 1, 600, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF Bl DDERS 4 ENG NEERS EST 1, 016, 000. 00 AMOUNT OVER 236, 864. 00 PERCENT OVER EST 23. 31
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 252, 864. 00 ROSENDI N ELECTRI C | NC 408 286-2800
00142881
P O BOX 49070 FAX 408 295-6609
SAN JOSE CA 95161
2 1, 443, 850. 00 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DRI VE FAX 925 606- 7656
LI VERMORE CA 94550
3 1,570, 107. 90 PRI SM ENG NEERI NG | NC 408 562- 0026
00769171
630 REED STREET FAX 408 562-0027
SANTA CLARA CA 95050
4 1,579, 045. 00 ST FRANCI S ELECTRI C I NC 510 614-5300

P O BOX 2057
SAN LEANDRO CA 94577

00335324
FAX 510 614-5311



04- 151774
04- ALA-112
11/ 16/ 05

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
11/ 17/ 05

04

BASS ELECTRI C
856 FOLSOM STREET
SAN FRANCI SCO CA

PRECI SI ON DRI LLI NG
350 E TAYLOR SU TE 6120
SAN JOSE CA 95112

SCHOTKA CONSTRUCTI ON
555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA 94503

SPOSETO ENG NEERI NG
4301 BETTENCOURT WAY
UNTON CI TY CA 94587

THOVAS AND PRATT
2522 NMAY ROAD
EL SOBRANTE CA 94803

THOVAS AND PRATT
2522 NMAY ROAD
EL SOBRANTE CA 94803

FURNI SH AND | NSTALL CLOSED CI RCUI T TELEVI SI ON SYSTEM

DI RECTI ONAL BORI NG

CONSTRUCTI ON AREA SI GNS

CONCRETE

PREPARE LEAD COWVPLI ANCE PLAN

PREPARE WATER POLLUTI ON CONTROL PLAN



04- 151774 Bl D245

04- ALA-112 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 16/ 05 11/ 17/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI AZ CORPORATI ON TRAFFI C CONTROL AND EXCAVATI ON ( PARTI AL)
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 Cl R MELE ELECTRI C WORKS | TEMS 23 THRU 25
6070 MARI NA WAY SOUTH
RICHMOND CA 94804

ESWPPP CONSULTANTS I TEM 1
1649 SI SKI YOQU DRI VE
WALNUT CREEK CA 94958

GLOBAL ENVI RONMENTAL NETWORK | NC | TEM 7 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE LEAD COVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728
GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
P O BOX 8068

FOUNTAI N VALLEY CA 92728

JAMVES DAVI D LAVWRENCE MATERI AL SUPPLI ER
635 M LL ROAD
AUBURN CA 95603

CONTI NUED ON NEXT PAGE



04- 151774 Bl D245
04- ALA-112 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

130 GROBI C COURT
FAI RFI ELD CA 94533

TESCO CONTROLS I NC MATERI ALS SUPPLI ER AND MODI FY SERVI CE CABI NETS
3409 52ND AVENUE
SACRAMENTO CA 95823

VARGUS AND ESQUI VEL CONSTRUCTI ON | NC CONCRETE
20 DORMAN AVENUE
SAN FRANCI SCO CA 94124



04- 151774 Bl D245

04- ALA- 112 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 600. 00 1, 600. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 900. 00 8, 900. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 400. 00 7, 400. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00

5 153210 REMOVE CONCRETE VB 12 410. 00 4,920. 00

6 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,000. 00 4,000. 00

7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 000. 00 8, 000. 00

8 731627 M NOR CONCRETE (CURB, S| DEWALK AND VB 12 1, 320. 00 15, 840. 00

CURB RAMP)

9 860261 SI GNAL AND LI GHTI NG ( LOCATI ON 11) LS LUMP SUM 140, 000. 00 140, 000. 00
10 035065 TRAFFI C OPERATI ONS SYSTEM ( RELAY SEVER) LS LUMP SUM 130, 000. 00 130, 000. 00
11 035066 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUMP SUM 50, 000. 00 50, 000. 00
12 035067 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 50, 000. 00 50, 000. 00
13 035068 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUMP SUM 51, 000. 00 51, 000. 00
14 035069 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUMP SUM 49, 000. 00 49, 000. 00
15 035070 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUMP SUM 46, 000. 00 46, 000. 00
16 035071 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 6) LS LUMP SUM 52, 000. 00 52, 000. 00
17 035072 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 7) LS LUMP SUM 51, 000. 00 51, 000. 00
18 035073 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 8) LS LUMP SUM 53, 000. 00 53, 000. 00
19 035074 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 9) LS LUMP SUM 51, 000. 00 51, 000. 00
20 035075 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 10) LS LUMP SUM 54, 000. 00 54, 000. 00
21 035076 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 11) LS LUMP SUM 52, 000. 00 52, 000. 00
22 035078 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 13) LS LUMP SUM 40, 000. 00 40, 000. 00
23 035079 CAVERA UNI T LS LUMP SUM 55, 000. 00 55, 000. 00
24 035080 PAN/ TI LT UNI T LS LUMP SUM 2, 500. 00 2, 500. 00
25 035081 CAVERA CONTROL UNI T LS LUMP SUM 4,300. 00 4,300. 00
26 035082 VI DEO ENCODER UNI T LS LUMP SUM 1, 800. 00 1, 800. 00
27 035083 | SDN- TA LS LUMP SUM 1, 000. 00 1, 000. 00
28 999990 MOBI LI ZATI ON LS LUMP SUM 118, 604. 00 118, 604. 00

TOTAL 1, 252, 864. 00



04- 151774 Bl D245

04- ALA-112 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 750. 00 750. 00 1, 500. 00 1500. 00
2 1, 500. 00 1500. 00 5, 000. 00 5000. 00 20, 000. 00 20000. 00
3 6, 500. 00 6500. 00 6, 655. 00 6655. 00 7,400. 00 7400. 00
4 82, 500. 00 82500. 00 80, 000. 00 80000. 00 15, 000. 00 15000. 00
5 400. 00 4800. 00 500. 00 6000. 00 485. 00 5820. 00
6 39, 000. 00 39000. 00 7, 500. 00 7500. 00 20, 000. 00 20000. 00
7 12, 500. 00 12500. 00 7,500. 00 7500. 00 3, 500. 00 3500. 00
8 900. 00 10800. 00 1, 500. 00 18000. 00 1, 210. 00 14520. 00
9 183, 550. 00 183550. 00 80, 527. 60 80527. 60 155, 795. 00 155795. 00
10 25, 000. 00 25000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
11 32, 500. 00 32500. 00 20, 644. 32 20644. 32 60, 420. 00 60420. 00
12 36, 500. 00 36500. 00 22,364. 68 22364. 68 60, 420. 00 60420. 00
13 36, 500. 00 36500. 00 22,684. 06 22684. 06 60, 100. 00 60100. 00
14 41, 500. 00 41500. 00 23,609. 94 23609. 94 58, 500. 00 58500. 00
15 41, 500. 00 41500. 00 14, 293. 00 14293. 00 46, 000. 00 46000. 00
16 34, 500. 00 34500. 00 24,405. 75 24405. 75 59, 500. 00 59500. 00
17 38, 500. 00 38500. 00 25,673. 75 25673. 75 59, 500. 00 59500. 00
18 37, 500. 00 37500. 00 25,673.75 25673. 75 59, 500. 00 59500. 00
19 39, 200. 00 39200. 00 25, 879. 50 25879. 50 52, 500. 00 52500. 00
20 38, 500. 00 38500. 00 28, 667. 45 28667. 45 52, 500. 00 52500. 00
21 34, 500. 00 34500. 00 28, 500. 00 28500. 00 58, 000. 00 58000. 00
22 42, 000. 00 42000. 00 35, 079. 10 35079. 10 42, 900. 00 42900. 00
23 130, 000. 00 130000. 00 138, 000. 00 138000. 00 143, 170. 00 143170. 00
24 80, 000. 00 80000. 00 88, 550. 00 88550. 00 89, 500. 00 89500. 00
25 85, 000. 00 85000. 00 92, 000. 00 92000. 00 49, 000. 00 49000. 00
26 260, 000. 00 260000. 00 593, 400. 00 593400. 00 333, 000. 00 333000. 00
27 30, 000. 00 30000. 00 28, 750. 00 28750. 00 16, 000. 00 16000. 00
28 38, 500. 00 38500. 00 110, 000. 00 110000. 00 30, 000. 00 30000. 00
TOT 1, 443, 850. 00 1,570, 107. 90 1,579, 045. 00



